

TABULATION OF BIDS

PROJECT: 2024 Tower Terrace Rd & Irish Dr Traffic Signal Upgrade

LOCATION: Marion, Iowa

BID DATE: October 29, 2024 at 10AM

| Bidder: | Eastern Iowa Excavating | Rathje Construction | Boomerang Corp | | |
|------------------------|-------------------------|---------------------|-------------------|--|--|
| Address: | 121 Nixon St SE | PO Box 408 | PO Box 227 | | |
| City: | Cascade, IA 52033 | Marion, IA 52302 | Anamosa, IA 52205 | | |
| Bid Surety: | 10% | 10% | 10% | | |
| Addenda Acknowledged.: | N/A | N/A | N/A | | |

AVERAGE

| 775 57112. October 25) 2024 at 1071111 | | | | | - ' | | | <i>'</i> | | | | | |
|--|---|-----|-------------|--------------|-------------|-------------------------|-------------|---------------------|-------------|----------------|-------------|-------------|-------------|
| ITEM | DESCRIPTION | EST | UNIT | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| | | QTY | | | | | | | | | | | |
| 1 | Removal of Sidewalk | 109 | SY | \$30.00 | \$3,270.00 | \$21.65 | \$2,359.85 | \$30.00 | \$3,270.00 | \$40.00 | \$4,360.00 | \$30.55 | \$3,329.95 |
| 2 | PCC Sidewalk, 6" | 108 | SY | \$70.00 | \$7,560.00 | \$71.85 | \$7,759.80 | \$110.00 | \$11,880.00 | \$150.00 | \$16,200.00 | \$110.62 | \$11,946.60 |
| 3 | Detectable Warnings | 145 | SF | \$65.00 | \$9,425.00 | \$45.50 | \$6,597.50 | \$80.00 | \$11,600.00 | \$100.00 | \$14,500.00 | \$75.17 | \$10,899.17 |
| 4 | Traffic Signal | 1 | LS | \$60,000.00 | \$60,000.00 | \$37,500.00 | \$37,500.00 | \$38,000.00 | \$38,000.00 | \$38,000.00 | \$38,000.00 | \$37,833.33 | \$37,833.33 |
| 5 | Painted Pavement Markings, Durable | 21 | STA | \$225.00 | \$4,680.00 | \$265.00 | \$5,512.00 | \$280.00 | \$5,824.00 | \$250.00 | \$5,200.00 | \$265.00 | \$5,512.00 |
| 6 | Grooves Cut for Pavement Markings | 21 | STA | \$165.00 | \$3,432.00 | \$265.00 | \$5,512.00 | \$280.00 | \$5,824.00 | \$250.00 | \$5,200.00 | \$265.00 | \$5,512.00 |
| 7 | Temporary Traffic Control | 1 | LS | \$5,000.00 | \$5,000.00 | \$3,725.00 | \$3,725.00 | \$4,000.00 | \$4,000.00 | \$3,500.00 | \$3,500.00 | \$3,741.67 | \$3,741.67 |
| 8 | Hydraulic Seeding, Seeding, Fertilizing, and Mulching, Type 1 | 0 | AC | \$10,000.00 | \$1,000.00 | \$24,000.00 | \$2,400.00 | \$25,000.00 | \$2,500.00 | \$20,000.00 | \$2,000.00 | \$23,000.00 | \$2,300.00 |
| 10 | Construction Survey | 1 | LS | \$2,000.00 | \$2,000.00 | \$2,200.00 | \$2,200.00 | \$1,500.00 | \$1,500.00 | \$2,275.00 | \$2,275.00 | \$1,991.67 | \$1,991.67 |
| 11 | Mobilization | 1 | LS | \$10,000.00 | \$10,000.00 | \$7,450.00 | \$7,450.00 | \$20,000.00 | \$20,000.00 | \$19,000.00 | \$19,000.00 | \$15,483.33 | \$15,483.33 |
| | ENGINEER'S | | S ESTIMATE: | \$106,367.00 | 76.2% | \$81,016.15 | 98.1% | \$104,398.00 | 103.6% | \$110,235.00 | 92.7% | \$98,549.72 | |
| | | | | | | Eastern Iowa Excavating | | Rathje Construction | | Boomerang Corp | | AVERAGE | |